

GOVERNMENT OF ASSAM
OFFICE OF THE SUPERINTENDING ENGINEER, P.W.D. (R&B)
HAFLONG CIRCLE, HAFLONG

No. CS – 5 / 57 / 2018 – 19 / _____

Dated, Haflong the _____ / 2018

FORMAL WORK ORDER

To,

Shri Jeriwell Tron.
P.W.D. Contractor,
Jatinga, Haflong.
Dima Hasao, Assam.

Sub:- Renovation of Science Block Building of Haflong Govt. College, Haflong under SOPT (Higher Education) for the year 2018-19.

Tender Value:- Rs.19,89,950.00

Ref:- P.W.O. No. CS – 5 / 57 / 2018 – 19 / _____ Dtd: _____

Dear Sir,

As you have signed the formal tender by depositing necessary Security money, the above noted work is hereby allotted to you at the following rates. Please start the work in consultation with the Executive Engineer, P.W.D. Haflong Building Division, Haflong, within 10 (Ten) days from the date of issue of this work order.

Please note that the work must be completed within 120 (one hundred twenty) days from the date of issue of this letter, however payment will be made subject to availability of fund.

Rate:- @ 27% (Twenty seven) percent above the Schedule of item & rate for Building (Civil work Sanitary Water Supply & Electrical works) for all Divisions under P.W.D. Assam for the year 2013-14.

Yours faithfully,

(Pranab Sinha)
Superintending Engineer, P.W.D. (R&B)
Haflong Circle, Haflong,
Dima Hasao District.

Memo No. CS – 5 / 57 / 2018 – 19 / 1592-A

Dated, Haflong the 15/9 / 20

Copy to:-


1. The Addl. Chief Engineer, P.W.D. (R&B) Hills, Assam, Haflong, for favour of information.
 2. The Executive Engineer, P.W.D. Haflong Building Division, Haflong, along with the Formal Tender and Fixed Term Deposit being the Security Money for execution of the work.
- Encl:- Formal Tender No. 59 SE(H) of 2018-19.

Attested _____



WORK COMPLETION CERTIFICATE

This is to certify that the work "Renovation of Science Block Building of Haflong Govt. College, Haflong under SOPD (Higher Education) for the year 2018-19" under Head of Account "2202" General Education -ii- Elementary, Secondary Education SCERT, Non-Formal & Adult Edn-II Other State Plan & Non- Plan Schemes-01-Elementary Education-26 Other Charges Sixth Schedule part-I- Area (Plan) during the year 2018-19 has 100% civil work completed in all respect as per plan and estimate by Sri Jeriwell Tron, Contractor.


(Sri Kshirode Bhagawati)
Executive Engineer, P.W.D.
Haflong Building Division,
Haflong.

OFFICE OF THE SUPERINTENDING ENGINEER, P.W.D. (R&B)
HAFLONG CIRCLE, HAFLONG

No. CS - 5 / 58 / 2018 - 19 / _____

Dated, Haflong the _____ / 2018

FORMAL WORK ORDER

To,

Shri Jeriwell Tron.
P.W.D. Contractor,
Jatinga, Haflong.
Dima Hasao, Assam.

Sub:- Renovation of Commerce Block Building of Haflong Govt. College, Haflong under SOP
(Higher Education) for the year 2018-19.

Tender Value:- Rs.19,89,951.00

Ref:- P.W.O. No. CS - 5 / 58 / 2018 - 19 / _____ Dtd: _____

Dear Sir,

As you have signed the formal tender by depositing necessary Security money, the above noted work is hereby allotted to you at the following rates. Please start the work in consultation with Executive Engineer, P.W.D. Haflong Building Division, Haflong, within 10 (Ten) days from the date of issue of this work order.

Please note that the work must be completed within 120 (one hundred twenty) days from date of issue of this letter, however payment will be made subject to availability of fund.

Rate:- @ 27% (Twenty seven) percent above the Schedule of item & rate for Building (Civil & Sanitary Water Supply & Electrical works) for all Divisions under P.W.D. Assam for the 2013-14.

Yours faithfully,

(Pranab Sinha)
Superintending Engineer, P.W.D. (R&B)
Haflong Circle, Haflong,
Dima Hasao District.

Memo No. CS - 5 / 58 / 2018 - 19 / 1593-A

Dated, Haflong the 15/9

Copy to:-

1. The Addl. Chief Engineer, P.W.D. (R&B) Hills, Assam, Haflong, for favour of information.
 2. The Executive Engineer, P.W.D. Haflong Building Division, Haflong, along with the Tender and Fixed Term Deposit being the Security Money for execution of the work.
- Encl:- Formal Tender No. 60 SE(H) of 2018-19.



N. Ted

M25

WORK COMPLETION CERTIFICATE

51

This is to certify that the work "Renovation of Commerce Block Building of Haflong Govt. College, Haflong under SOPD (Higher Education) for the year 2018-19" under Head of Account "2202" General Education -ii- Elementary, Secondary Education SCERT, Non-Formal & Adult Edn-II Other State Plan & Non- Plan Schemes-01-Elementary Education-26 Other Charges Sixth Schedule part-I- Area (Plan) during the year 2018-19 has 100% civil work completed in all respect as per plan and estimate by Sri Jeriwell Tron, Contractor.


(Sri Kshirode Bhagawati)
Executive Engineer, P.W.D.
Haflong Building Division,
 Haflong.

FORMAL WORK ORDER

To,

Shri Joytu Haflongbar.
P.W.D. Contractor,
Horichandrapur, Maibang.
Dima Hasao, Assam.

Sub:- Repairing & Renovation of Girls' Hostel of Haflong Govt. College, Haflong under SOPD (Higher Education) for the year 2018-19.

Tender Value:- Rs.14,93,639.00

Ref:- P.W.O. No. CS – 5 / 60 / 2018 – 19 / _____ Dtd: _____

Dear Sir,

As you have signed the formal tender by depositing necessary Security money, the above noted work is hereby allotted to you at the following rates. Please start the work in consultation with the Executive Engineer, P.W.D. Haflong Building Division, Haflong, within 10 (Ten) days from the date of issue of this work order.

Please note that the work must be completed within 120 (one hundred twenty) days from the date of issue of this letter, however payment will be made subject to availability of fund.

Rate:- @ 27% (Twenty seven) percent above the Schedule of item & rate for Building (Civil works Sanitary Water Supply & Electrical works) for all Divisions under P.W.D. Assam for the year 2013-14.

Yours faithfully,

(Pranab Sinha)
Superintending Engineer, P.W.D. (R&B)
Haflong Circle, Haflong,
Dima Hasao District.

Memo No. CS – 5 / 60 / 2018 – 19 / 1608

Dated, Haflong the 17/9 / 201

Copy to:-


1. The Addl. Chief Engineer, P.W.D. (R&B) Hiliis, Assam, Haflong, for favour of information.
 2. The Executive Engineer, P.W.D. Haflong Building Division, Haflong, along with the Form Tender and Fixed Term Deposit being the Security Money for execution of the work.
- Encl:- Formal Tender No. 57 SE(H) of 2018-19.

(Pranab Sinha)
Superintending Engineer, P.W.D. (R&B)
Haflong Circle, Haflong,
Dima Hasao District.

95

WORK COMPLETION CERTIFICATE

This is to certify that the work "Repairing & Renovation of Girls Hostel of Haflong Govt. College, Haflong under S.O.P.D (Higher Education) for the year 2018-19" under Head of Account "2202" General Education -ii- Elementary, Secondary Education SCERT, Non-Formal & Adult Edn-II Other State Plan & Non- Plan Schemes-01-Elementary Education-26 Other Charges Sixth Schedule part-I- Area (Plan) during the year 2018-19 has 100% completed in all respect as per plan and estimate by Sri Joytu Haflongbar, Contractor.


(Sri Kshirode Bhagawati)
Executive Engineer, P.W.D.
Haflong Building Division,
Haflong.